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These ‘Supplementary conditions regarding operational requirements in
building and construction works’ (APP Operational Requirements) relating
to the General conditions for building and construction works and supplies
(AB 18) and the General conditions for design and build contracts (ABT 18)
have been prepared by a committee appointed by the Minister for Climate,
Energy and Building in accordance with Report 1570 issued on 21 June 2018,
comprising representatives of the following organisations:
•
•
•
•
•
•
•
•
•
•
•
•
•
•

BL, Danmarks Almene Boliger
BL – Danish Social Housing
Bygherreforeningen
Danish Association of Construction Clients
Bygningsstyrelsen
Danish Building and Property Agency
Danske Arkitektvirksomheder
Danish Association of Architectural Firms
Dansk Byggeri
Danish Construction Association
Danske Regioner
Danish Regions
Dansk Industri
Confederation of Danish Industry
Foreningen af Rådgivende Ingeniører
Danish Association of Consulting Engineers
Kommunernes Landsforening
Local Government Denmark
Kooperationen
Danish Cooperative Employers' Association
SMVdanmark (tidligere Håndværksrådet)
SMEdenmark (formerly the Danish Federation of Small and Mediumsized
Enterprises)
TEKNIQ
TEKNIQ - Danish Mechanical and Electrical Contractors' Association
Vejdirektoratet
Danish Road Directorate
Voldgiftsnævnet for bygge og anlægsvirksomhed
Danish Building and Construction Arbitration Board

Prevailing Language
The Danish language version of these general conditions shall be controlling
in all respects and shall prevail in case of any inconsistencies with translated
versions.
English version published 17 December 2018
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Supplementary conditions relating to AB 18
Clause 1 Application
Subclause (1) The provisions of this appendix have been prepared for use in relation to contracts
for building and construction works involving operational requirements so that the provisions
either supplement or deviate from AB 18. The provisions apply when adopted by the parties to the
contract.
Clause 2 Definitions
Subclause (1) Operational requirements mean requirements concerning the operational
performance of the works after handover and commissioning that cannot be established as being
fulfilled at handover.
Clause 3 The client's call for tenders
Subclause (1) The tender documents must contain information about
a) the content of operational requirements and their underlying assumptions; and
b) measurements to establish whether the operational requirements and their underlying
assumptions are met after handover, including the operational period(s) the measurements
are to concern, how, by whom and when they are to be made and whether commencement
of measurements is conditional upon the contractor having submitted the agreed material
concerning operation and maintenance.
Clause 4 Measurement of operational requirements
Subclause (1) The client calls in the contractor to attend the beginning and conclusion of the
measurement.

Subclause (2) After conclusion of the measurement, the client must as soon as possible prepare a
protocol of the measurement, stating the results, including whether the operational requirements
are considered to be met. The protocol is sent to the contractor together with a deadline by which
any comments may be made, including proposals for rectification if needed.
Subclause (3) The provision in clause 46, subclause (2), of AB 18 applies correspondingly to the
measurement.
Subclause (4) If late delivery of agreed operation and maintenance material delays the
measurement so that it cannot be concluded until more than one year after the handover of the
works, the contractor's performance bond will not be reduced until the measurement has been
concluded.
Clause 5 Speedy resolution
Subclause (1) The possibility of obtaining speedy resolution in accordance with clause 68 of
AB 18 at the request of a party also applies to measurement of and fulfilment of operational
requirements; see clause 68, subclause (1), para k, of AB 18.

Supplementary conditions relating to ABT 18
Clause 1 Application
Subclause (1) The provisions of this appendix have been prepared for use in relation to design and
build contracts involving operational requirements so that the provisions either supplement or
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deviate from ABT 18. The provisions apply when adopted by the parties to the contract.
Clause 2 Definitions
Subclause (1) Operational requirements mean requirements concerning the operational state or
performance of the works after handover and commissioning that cannot be established as being
fulfilled at handover.
Clause 3 The client’s call for tenders
Subclause (1) The tender documents must contain information about
a) the content of operational requirements and their underlying assumptions; and
b) measurements to establish whether the operational requirements and their underlying
assumptions are met after handover, including the operational period(s) the measurements
are to concern, how, by whom and when they are to be made and whether commencement
of measurements is conditional upon the contractor having submitted the agreed material
concerning operation and maintenance.
Clause 4 Measurement of operational requirements
Subclause (1) The client calls in the contractor to attend the beginning and conclusion of the
measurement.

Subclause (2) After conclusion of the measurement, the client must as soon as possible prepare a
protocol of the measurement, stating the results, including whether the operational requirements
are considered to be met. The protocol is sent to the contractor together with a deadline by which
any comments may be made, including proposals for rectification if needed.
Subclause (3) The provision in clause 44, subclause (2), of ABT 18 applies correspondingly to the
measurement.
Subclause (4) If late delivery of agreed operation and maintenance material delays the
measurement so that it cannot be concluded until more than one year after the handover of the
works, the contractor's performance bond will not be reduced until the measurement has been
concluded.
Clause 5 Speedy resolution
Subclause (1) The possibility of obtaining speedy resolution in accordance with clause 66 of
ABT 18 at the request of a party also applies to measurement of and fulfilment of operational
requirements; see clause 66, subclause (1), para i, of ABT 18.
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